IDIULILON COUNTRY IMBEAURIE



Miller Plumbing & Electric

104 W Harrison St. Dillon SC 29536-1835 SC License #M1830

Phone: 843.774.9993 Fax: 843.774.9998

We have been in Business for over 40 years!

January 3, 2023

Proposal submitted to: Dillon County Theatre

Proposal to change out 1-5 ton Trane gas pack and 2-4 ton Trane gas packs with 3 roof curbs.


Install 1-3 ton Trane split heat pump with air handler and 10kw strip heater and 1-2 ton Trane split heat pump with air handler and 10kw strip heater. This includes new disconnects.

\$39,891.00

Respectfully submitted: Doug Miller

Acceptance of proposal – signature:





MPLE

Miller Plumbing & Electric

104 W Harrison St. Dillon SC 29536-1835 SC License #M1830

Phone: 843.774.9993 Fax: 843.774.9998

We have been in Business for over 40 years!

January 3, 2023

Proposal submitted to: Dillon County Theatre

Proposal to change out 1-5 ton Trane gas pack and 2-4 ton Trane gas packs with 3 roof curbs.

Install 1-3 ton Trane split heat pump with air handler and 10kw strip heater and 1-2 ton Trane split heat pump with air handler and 10kw strip heater. This includes new disconnects.

\$39,891.00

Respectfully submitted: Doug Miller

Acceptance of proposal – signature:







104 W Harrison St. Dillon SC 29536-1835 SC License #M1830 Phone: 843.774.9993 Fax: 843.774.9998

We have been in Business for over 40 years!

January 3, 2023

Proposal submitted to: Dillon County Theatre

Proposal to change out 1-5 ton Trane gas pack and 2-4 ton Trane gas packs with 3 roof curbs.

Install 1-3 ton Trane split heat pump with air handler and 10kw strip heater and 1-2 ton Trane split heat pump with air handler and 10kw strip heater. This includes new disconnects.

\$39,891.00

Respectfully submitted:	Doug Miller
Acceptance of proposal -	- signature:



Sweat's Paint Contracting Bid Sheet



Jimmy Wayne Sweat Jr Home: 843-759-2963 Cell: 843-845-2882

DILLON THEATRE	
PAJNT & REPAIR SHEETROCK	
THEATRE ROOM / LOFT & STAIRWAY	
2 HALLWAYS & BACK STAIRWAY	•
STAGE (FLAT BLACK)	
SEAL BRICK WALL (GUTSIDE) / INSID	E ATTIC WALL
TOTAL	7400 .00
Signature	12-26-22
Şignature	<u> </u>